State of Del aware CONTRACT NO 24-106-04

Departnent of Transportation FEDERAL Al D PROJECT NO. ESTP-N270(1) Proposal s Recei ved:
07/ 18/ 07 SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD 06/ 19/ 07
New Castle County
Conpl etion Date: 1034 Cal endar Days AWARD DATE: 07/18/07
Section/Alternate/ Option: 01 BASE BI D
Item Quantity Units Descri ption
201000 L.S CLEARI NG AND GRUBBI NG
202000 111, 759. 00 cY EXCAVATI ON  AND ENMBANKMENT
205000 9, 413. 00 CY ROCK EXCAVATI ON FOR ROADVWAY
206000 600. 00 cY ROCK EXCAVATI ON FOR STRUCTURES AND TRENCHES
206504 1, 251. 00 L.F EXPLORATORY BORI NGS
207000 4, 347.00 cCY EXCAVATI ON AND BACKFI LL FOR STRUCTURES
207505 L.S SUPPORT OF EXCAVATI ON
208000 6, 106. 00 cY EXCAVATI ON AND BACKFI LL FOR PI PE TRENCHES
208500 58. 00 CY. FLOMBLE FILL
208509 3, 754. 00 L. F. REMOVAL OF ASBESTCS PI PE
209002 971. 00 cCY BORROW TYPE B
209003 42,419. 00 cCY BORROW TYPE C
210000 10, 233. 00 cCY FURNI SHNG BORROW TYPE "C' FOR PIPE, UTILITY TRENCH AND STRUCTURE BACKFI LL
210002 953. 00 cY FURNI SHI NG BORROW TYPE "B" FOR PIPE, UTILITY TRENCH AND STRUCTURE BACKFI LL
211000 L.S REMOVAL OF STRUCTURES AND OBSTRUCTI ONS
211002 1, 393.00 L.F REMOVAL OF STRUCTURES AND OBSTRUCTI ONS ( GUARDRAI L)
211522 9, 863. 00 L.F REMOVAL OF ABANDONED UTI LI TI ES
212000 2,235.00 cCY UNDERCUT EXCAVATI ON
250000 28, 228. 00 cCY SEDI MENT REMOVAL
251501 8, 195. 00 L. F. SILT FENCE
252000 4.00 EACH I NLET SEDI MENT CONTROL, DRAINAGE | NLET
252002 73.00 EACH I NLET SEDI MENT CONTROL, AT GRADE | NLET
254000 108. 00 TON STONE CHECK DAM
255000 1, 400. 00 CY. SEDI MENT TRAP
258001 139. 00 L. F. TEMPORARY SWALE, TYPE A-2
260004 1, 586. 00 L. F. EARTH DI KE, TYPE B-2
261001 277.00 L. F. TEMPORARY SLOPE DRAIN, 18"
263001 12. 00 EACH SUWP PIT, TYPE 2
266000 372.00 CY. SANDBAG DI KES
266500 L.S. WATER PUMPI NG FOR STREAM DI VERSI ON.
268000 3, 040. 00 TON STABI LI ZED CONSTRUCTI ON ENTRANCE

270500 12.00 EACH DEWATERI NG BAG



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

271000
272500
272501
302007
302008
302500
302510
401654
401663
401665
401667
401668
401669
401701
401708
501002
503009
602001
602002
602003
602009
602011
602013
602015
602017
602511
602514
602549
602572
602575
602576
602577

Quantity

26, 653.
157.

1, 200.
416.

13, 728.
33, 309.
111.
241.
250.

1, 450.
6, 057.
10, 746.
495.

52.

103.
158.
600.
308.

29.

283.
422.

19.

66.

120.
2,213.
6, 000.
1, 335.
950.
315.

.00
.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

01

Units
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SR141,

BASE BI D

FEDERAL Al D PROJECT NO. ESTP-N270(1)
KI RKWOOD HI GAVWAY TO FAULKLAND ROAD 06/ 19/ 07

Conpl eti on Date:

CONTRACT NO 24-106-04

Proposal s Recei ved:

New Castle County

1034 Cal endar Days

AWARD DATE: 07/18/07

Descri ption

STORMMTER MANAGEMENT POND

SKI MVER DEWATERI NG DEVI CE

POND QUTLET STRUCTURE, SPECI AL
GRADED AGCGREGATE BASE COURSE, TYPE B

GRADED AGGREGATE BASE COURSE, TYPE B, PATCHI NG
DELAWARE NO. 3 STONE
DELAWARE NO. 57 STONE

SUPERPAVE,
SUPERPAVE,
SUPERPAVE,
SUPERPAVE,
SUPERPAVE,
SUPERPAVE,
PATTERNED
SUPERPAVE,
PORTLAND
PATCHI NG
PORTLAND
PORTLAND
PORTLAND
PORTLAND
PORTLAND
PORTLAND
PORTLAND
PORTLAND

TYPE B HOT-M X,
Bl TUM NOUS CONCRETE
TYPE C HOT-M X,
Bl TUM NOUS CONCRETE
TYPE C HOT-M X,
TYPE B HOT-M X,

TYPE
CEMENT
P.C.C
CEMENT
CEMENT
CEMENT
CEMENT
CEMENT
CEMENT
CEMENT
CEMENT

C HOT-M X,

CONCRETE
PAVEMENT
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE

160 GYRATIONS, PG 70-22

BASE COURSE, 160 GYRATIONS, PG 64-22

160 GYRATIONS, PG 64-22, PATCH NG

BASE COURSE, 160 GYRATIONS, PG 64-22 PATCH NG

160 GYRATIONS, PG 64-22, WEDGE

160 GYRATIONS, PG 64-22, WEDGE

SYNTHETI C ASPHALT SYSTEM

160 GYRATIONS, PG 70-22, (NON-CARBONATE STONE)

PAVEMENT,

MASONRY,
MASONRY,
MASONRY,
MASONRY,
MASONRY,
MASONRY,
MASONRY,
MASONRY,

9"

CLASS A

CLASS B

ABUTMENT FOOTI NG, CLASS A
APPROACH SLAB, CLASS A
SUBSTRUCTURE, CLASS A
SUPERSTRUCTURE, CLASS D
ABUTMENT ABOVE FOOTI NG CLASS A
PARAPET, CLASS A

REHABI LI TATI ON OF EXI STING CONCRETE STRUCTURES

REPAI R OF CONCRETE STRUCTURES BY EPOXY | NJECTI ON
FORM LI NERS
REPAI RING EXI STING P.C. C. STRUCTURES
DECK REPAIR, 1"
DECK REPAIR, 3"
DECK REPAIR, FULL DEPTH

TO 3" DEPTH
TO < FULL DEPTH



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

602579
602586
602588
602646
602668
603000
603500
604000
605601
605656
605666
605692
605708
606002
606504
607000
608000
609000
612020
612021
612022
612023
612025
612027
612034
612043
612529
612535
612536
614508
614902
617002

Quantity

125.

250.

196.

15, 800.
1109.

12, 859.
675.

166, 513.
38.

38.

305.

10.

135.

48.

4.

207.

50.

117.

2, 058.
896.
2,474.
144.
128.

1, 151.
121.

11, 193.
13, 756.
1, 544.

90.
.00

00
00
00
00
00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

01

Units
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SR141,

Conpl eti on Date:

BASE BI D

CONTRACT NO  24-106-04
FEDERAL Al D PRQJECT NO. ESTP-N270(1)
KI RKWOOD HI GHWAY TO FAULKLAND ROAD
New Castle County

1034 Cal endar Days

Descri ption

Proposal s Recei ved:
06/ 19/ 07

AWARD DATE: 07/18/07

DRI LLI NG HOLES AND | NSTALLI NG DOWELS
REHABI LI TATI ON OF CONCRETE STRUCTURE
Tl COATI NG
SI LI CONE ACRYLI C CONCRETE SEALER

ANTI - GRAFFI

PORTLAND CEMENT CONCRETE STAI RS

BAR REI NFORCEMENT
REPLACI NG BAR RElI NFORCEMENT
BAR REI NFORCEMENT,
REPLACI NG BRI DGE BEARI NG
CLEANI NG BRI DGE DRAI NS
JACKI NG BEAM

SI LI CONE JO NT SEAL

STEEL PLATES, 4'

EPOXY COATED

X 8 X 3/4"

METAL BRI DGE RAILING ALUM NUM
ALUM NUM HANDRAI L
REMOVAL OF EXI STI NG MASONRY
COARSE AGGREGATE FOR FOUNDATI ON STABI LI ZATI ON AND SUBFOUNDATI ON BACKFI LL
SUBFOUNDATI ON  CONCRETE

REI NFORCED
REI NFORCED
REI NFORCED
REI NFORCED
REI NFORCED
REI NFORCED
REI NFORCED
REI NFORCED
PI PE VI DEO

CLEANI NG DRAI NAGE PI PE,

CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE
CONCRETE

PI PE, 12",
PI PE, 15",
PI PE, 18",
PI PE, 24",
PI PE, 30",
PI PE, 42",
PIPE , 36",
PI PE, 42",

I NSPECTI ON

15"-24"

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

(Y
v
v
v
v
v

CLASS IV
CLASS V

DA

CLEANI NG DRAI NAGE PIPE, GREATER THAN 24" DI A
WATERVAI N AND ACCESSORI ES
BYPASS PUMPI NG OPERATI ON
REI NFORCED CONCRETE FLARED END SECTI ON,

15"



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

617007
617515
623002
701011
701022
701028
701500
705001
705002
705511
705512
705520
705525
705526
705527
708051
708052
708053
708054
708056
708057
708058
708059
708105
708107
708115
708500
708504
708512
708579
708585
708593

Quantity

1, 748.
28, 766.
2, 457.
4,199.
33, 360.
3, 096.
12, 580.
16, 336.
954.
2,935.
2,737.
1, 655.
49.

15.

11.

2.

12.

25.

13.

2.

10.

21.

1.

10.

10.

NP o

.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

01

Units

CONTRACT NO  24-106-04
FEDERAL Al D PRQJECT NO. ESTP-N270(1)
SR141, KIRKWOOD HI GHWAY TO FAULKLAND ROAD
New Castle County
Conpl etion Date: 1034 Cal endar Days

BASE BI D

Descri ption

Proposal s Recei ved:
06/ 19/ 07

AWARD DATE: 07/18/07

REI NFORCED CONCRETE FLARED END SECTION, 30"
HEADWAL L

PRESTRESSED REI NFORCED CONCRETE MEMBERS, BOX- BEAVB
PORTLAND CEMENT CONCRETE CURB, TYPE 2

| NTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER,
| NTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER,
| NTEGRAL PORTLAND CEMENT CONCRETE CURB AND GUTTER,
P.C. C. SIDEWALK, 4"

pP.C.C. SIDEWALK, 6"

UNIT PAVER, TYPE B

UNIT PAVER, TYPE C

S| DEWALK SURFACE DETECTABLE WARNI NG SYSTEM

CURB RAMP, TYPE 1

CURB RAMP, TYPE 2, 3, ANDCR 4

CURB RAMP, TYPE 5

DRAI NAGE | NLET, 34" X 24"
DRAI NAGE | NLET, 48" X 30"
DRAI NAGE | NLET, 48" X 48"
DRAI NAGE | NLET, 66" X 30"
DRAI NAGE | NLET, 66" X 66"
DRAI NAGE | NLET, 72" X 24"
DRAI NAGE | NLET, 72" X 48"
DRAI NAGE | NLET, 72" X 72"

MANHOLE ( SANI TARY)

MANHOLE, ROUND

MANHOLE, 66" X 66"

REPLACI NG CATCH BASIN GRATES
REPLACI NG CATCH BASIN FRAMES
DRAI NAGE | NLET, SPECIAL |
ABANDON EXI STI NG MANHOLE
JUNCTI ON BOX, 48" X 30"

BRI CK BULKHEAD MASONRY PLUG

TYPE 3
TYPE 3 MODI Fl ED
SPECI AL



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

710001
710504
710506
710510
712005
712006
712008
712531
712533
712537
713001
713003
715001
715500
715513
715515
715518
716000
720041
720050
720051
720506
720527
720532
720534
720539
720556
720567
720585
720586
725001
725002

Quantity

26.
.00
12.
.00
92.
416.

1, 258.
140.

97, 395.
1, 766.
8, 483.

130.

12.

391.
13, 480.
19.

50.

2, 080.
56.

16, 500.
367, 500.
40.

40.

60.

20.

11, 000.

NN

00

00

00
00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

.00
.00

01

Units
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EACH
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CONTRACT NO 24-106-04

FEDERAL Al D PRQJECT NO. ESTP-N270(1) Proposal s Recei ved:
SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD 06/ 19/ 07
New Castle County
Conpl etion Date: 1034 Cal endar Days AWARD DATE: 07/18/07
BASE BI D
Descri ption

ADJUSTI NG AND REPAI RI NG EXI STI NG DRAI NAGE | NLET
ADJUSTI NG MANHOLES

ADJUST AND REPAI R EXI STI NG SANI TARY MANHOLE
CONNECTI NG SEVER TO EXI STI NG SANI TARY MANHCOLE
RI PRAP, R-4

RI PRAP, R-5

RI PRAP, R-7

CHANNEL BED FI LL

CROSS VANE

BOULDER BANK STABI LI ZATI ON

GEOTEXTI LES, STABI LI ZATI ON

GEOTEXTI LES, RI PRAP

PERFORATED PI PE UNDERDRAI NS, 6"

UNDERDRAI N QUTLET PI PE, 6"

UNDERDRAI N QUTLET PIPE, 4"

TEMPORARY DRAI NAGE PI PE, 60"

PERFORATED PI PE UNDERDRAI N, 6", MODI FI ED
CONVERTI NG EXI STI NG DRAI NAGE | NLET TO JUNCTI ON BOX
REFLECTORI ZED WASHERS

GALVANI ZED STEEL BEAM GUARDRAIL, TYPE 1

GALVANI ZED STEEL BEAM GUARDRAI L, TYPE 2
RELOCATI NG PORTABLE P.C.C. SAFETY BARRI ER

PLASTI C DRUMS

I NSTALL PORTABLE | MPACT ATTENUATCOR

FURNI SH PORTABLE | MPACT ATTENUATOR

RELOCATE PORTABLE | MPACT ATTENUATOR

BOLLARD

FURNI SH AND NAI NTAIN PORTABLE P.C.C. SAFETY BARRI ER
GUARDRAI L END TREATMENT ATTENUATOR, TYPE 1
GUARDRAI L END TREATMENT ATTENUATOR, TYPE 2
GUARDRAI L TO BARRI ER CONNECTION (EXI T TYPE)
GUARDRAI L TO BARRI ER CONNECTI ON, APPROACH TYPE 1



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

726001
727002
727006
727520
727522
727544
733002
733006
734013
734015
734017
734528
735006
735521
735533
735535
735536
736502
737518
737523
737525
737526
742500
742514
743003
743500
743501
743504
743506
743512
743514
743525

Quantity

437.

18, 000.
5, 000.
525.

18, 900.
68, 775.
85.

126, 000.
315.
315.

42, 000.

.00
.00
.00
3, 000.
1, 104.
875.
31, 324.
6, 581.
65, 796.
3, 900.
4, 000.
304.
73, 696.
5, 000.
8, 712.
1, 522.
2,471.
14.

62.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

00
00
00
00
00
00
00
00
00
00

01

Units
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EA- DY
EA- DY
EACH
EA- DY
EA- DY
EA- DY
EA- DY

CONTRACT NO 24-106-04

FEDERAL Al D PRQJECT NO. ESTP-N270(1) Proposal s Recei ved:
SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD 06/ 19/ 07
New Castle County
Conpl etion Date: 1034 Cal endar Days AWARD DATE: 07/18/07
BASE BI D
Descri ption

END ANCHORAGE

BARBED W RE FENCE

TERM NAL POSTS FOR 6' CHAIN-LINK FENCE
CONSTRUCTI ON SAFETY FENCE

DECORATI VE FENCE

WOCD AND BRI CK PRI VACY FENCE

TOPSO LING 6" DEPTH

TOPSO LING 12" DEPTH

PERVANENT GRASS SEEDI NG DRY GROUND
PERVANENT GRASS SEEDI NG WET GROUND
TEMPCRARY GRASS SEEDI NG DRY GROUND
SEED M X #7

MULCHI NG, STRAW

MULCHI NG, BONDED FI BER NMATRI X BLANKET
SO L RETENTI ON BLANKET MJLCH, TYPE 3
SO L RETENTI ON BLANKET MJLCH, TYPE 5
SO L RETENTION BLANKET MJULCH, TYPE 6
MOW NG

LI VE FASCI NES

PLANTI NG

LI VE STEM STAKI NG

PLANT MATERI AL REPLACEMENT LI ST
FLAGGER, NEW CASTLE COUNTY, STATE
FLAGGER, NEW CASTLE COUNTY, STATE, OVERTIME
ARRONPANELS, TYPE C

WARNI NG LI GHTS, TYPE A

WARNI NG LI GHTS , TYPE B

WARNI NG SI GNS

TEMPORARY BARRI CADES, TYPE |11

FURNI SH AND MAI NTAIN TRUCK MOUNTED ATTENUATOR, TYPE |
FURNI SH AND MNAI NTAI N MESSAGE BOARD
TEMPORARY WARNI NG SI GNS



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

743540
744506
744510
744520
744523
744524
744525
744528
745500
745506
745507
745521
745524
745525
745527
745528
745529
745530
745542
745543
745544
745545
745547
745550
745553
745556
745557
746509
746512
746514
746515
746516

Quantity

.00
.00
.00
.00
.00
.00
.00
.00
80.

380.

4.

238.
2,459.
350.

3, 490.
5, 624.
195.

80.

700.
100.

10, 210.
160.

24.

320.

10, 828.
2,707.
8, 121.
8.

20, 360.
4, 500.
8, 250.
4.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

01

Units

EACH
EACH
EACH
EACH
EACH
EACH
EACH
EACH
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FEDERAL Al D PROJECT NO. ESTP-N270(1)

SR141,

BASE BI D

Conpl etion Date: 1034 Cal endar Days

CONTRACT NO  24-106-04
Proposal s Recei ved:

KI RKWOOD HI GAVWAY TO FAULKLAND ROAD 06/ 19/ 07

New Castle County
AWARD DATE: 07/18/07

Descri ption

WOCDEN SI GN POSTS, 6" X 6"

CONDUI T JUNCTI ON VELL, TYPE 7, 36" X 60" PRECAST PCLYMER CONCRETE

SUPPLY OF SPARE FRAME AND LID FOR JUNCTION VELL, TYPES 1, 2 AND 3

CONDUI T JUNCTI ON WELL, TYPE 1, 20" X 20" PRECAST CONCRETE

CONDUI T JUNCTI ON WELL, TYPE 4, 20" X 42 1/2" PRECAST CONCRETE

CONDUI T JUNCTI ON WELL, TYPE 5, 24" X 16" PRECAST CONCRETE

REMOVAL OF EXI STING JUNCTI ON VELL

CONDUI T JUNCTI ON VELL, TYPE 12, 30"X42" PRECAST OR CAST-IN-PLACE LOAD BEARI NG
GALVANI ZED CONDUI T | N ON STRUCTURE, 1"

GALVANI ZED CONDUI T | N ON STRUCTURE, 2"

EXPANSI ON

SUPPLY
SUPPLY
SUPPLY
SUPPLY
SUPPLY
SUPPLY
SUPPLY

OF
OF
OF
OF
OF
OF

OF

FITTING CONDU T | N ON STRUCTURE, 2"
4" SDR-13.5 HDPE CONDUI T

SCHEDULE 80 PVC CONDUI T

GALVANI ZED STEEL CONDUI T

4"
4"

2 12"

GALVANI ZED STEEL CONDUI T

2" GALVANI ZED STEEL CONDUI T

11/2"

1"

| NSTALLATI ON
| NSTALLATI ON
I NSTALLATI ON
I NSTALLATI ON
| NSTALLATI ON
| NSTALLATI ON
SUPPLY OF | NNER
| NSTALLATI ON OF
| NSTALLATI ON OF
RELCOCATI NG LI GHT POLE

1/ #6 AVNG

1/ #10 AVNG

| NSULATED GROUND CABLES, 1/#6
SERVI CE | NSTALLATI ON

CABLES,
CABLES,

GALVANI ZED STEEL CONDUI T

GALVANI ZED STEEL CONDUI T

FAIFIIRA

CONDUI T UNDER EXI STI NG PAVEMENT- DI RECTI ONAL  BORE

CONDUI T UNDER EXI STI NG PAVEMENT- OPEN CUT

CONDUI T I N UNPAVED TRENCH

CONDUI T ON WOOD POLE

ADDI TI ONAL CONDUI TS IN TRENCH OR OPEN CUT PAVEMENT

BRI DGE- MOUNTED CONDUI T FROM WORK AREA BELOW BRI DGE DECK
DUCT, 1" RIBBED

FIRST DUCT IN NEW CONDUI T

EACH ADDI TI ONAL DUCT I N NEW CONDU T



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

746518
746523
746552
746566
746590
746591
746596
746653
746697
746714
746733
746847
746850
746852
746871
746873
746874
746875
746876
746881
746882
747506
747508
748019
748026
748027
748506
748508
748509
748518
748525
748527

Quantity

1, 020.
38.
685.

34.
76.
14.

375, 000.
1, 200.
2,142.

53, 915.
2,710.
195.

18, 000.
18, 000.
100.

S

POPRPP®®OR

00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

01

Units
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SR141

CONTRACT NO 24-106-04
FEDERAL Al D PROJECT NO. ESTP-N270(1)

, KIRKWOOD H GHWAY TO FAULKLAND ROCAD

New Castle County
Conpl etion Date: 1034 Cal endar Days

Descri ption

Proposal s Recei ved:
06/ 19/ 07

AWARD DATE: 07/18/07

BASE BI D
ALUM NUM L
REMOVAL OF

| GHTI NG STANDARD W TH SINGLE DAVIT ARM 35 POLE
STREET LI GHTI NG SYSTEM

FURNI SH AND NAI NTAIN TEMPORARY LI GHTI NG
CABLES, 1/#1 AWG

GROUND ROD

FURNI SH AND NAI NTAI N PORTABLE LI GHT ASSEMBLY
JUNCTI ON BOX ON STRUCTURE

ELECTRI CAL

TESTI NG

I NSTALLATION OF WOOD PCLE
ELECTRIC SERVI CE ON WOCD POLE

REMOVAL OF
POLE BASE,
POLE BASE,
POLE BASE,
ELECTRI CAL

STEEL POLE (EQUAL TO OR GREATER THAN 17' AND LESS THAN 40')
TYPE 3

TYPE 4

TYPE 6

CABLE AND W RE CONNECTORS

LI GHTI NG STANDARD TYPE LSA
LI GHTI NG STANDARD TYPE LSC
LI GHTI NG STANDARD TYPE LSB

UNDERPASS

LI GHT FI XTURE

LI GHTI NG STANDARD TYPE LSD

LI GHTI NG STANDARD TYPE LSE

CABI NET BASE

LI GHTI NG CONTROL CENTER - 100 A

TEMPORARY
TEMPORARY
PERVANENT
PERVANENT
PERVANENT
PERVANENT

MARKI NGS, PAI NT, 4"

MARKI NGS, PAI NT SYMBOL/ LEGEND

PAVEMENT STRI PI NG, ALKYD- THERMOPLASTI C, 12"
PAVEMENT STRI PI NG EPOXY RESIN PAINT, 4"
PAVEMENT STRI PI NG EPOXY RESIN PAINT, 8"
PAVEMENT STRI PI NG, EPOXY RESIN PAINT, 12"

BLACKOUT TAPE, 6"

TEMPORARY
TEMPORARY

MARKI NGS, TAPE, 4"
MARKI NGS, TAPE, WORDS/ SYMBOLS



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

748530
748546
749500
749574
753501
753504
753517
758000
759502
760001
760003
760006
760503
762001
762002
762003
762004
763500
763501
763503
763505
763508
763509
763597
763000

Quantity

5, 000.
3, 750.
1, 350.
600.

1, 261.
226.
235.
34, 469.
36.

6, 000.
2, 396.
2, 045.
185.

2, 446.
3, 665.
415.
241.

1, 040.

800.

34.
1, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

00

00
00

01

hrrroononon

z 9

rcrroroonon
Oeummmm <<

A

w87
23

CONTRACT NO 24-106-04

FEDERAL Al D PRQJECT NO. ESTP-N270(1) Proposal s Recei ved:
SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD 06/ 19/ 07
New Castle County
Conpl etion Date: 1034 Cal endar Days AWARD DATE: 07/18/07
BASE BI D
Descri ption

REMOVAL OF PAVEMENT STRI PI NG

PREFORMED RETROREFLECTI VE THERMOPLASTI C PAVEMENT MARKI NGS, SYMBOL/ LEGEND
SI GN PANEL

SI GN PANEL, ADVANCE NOTI CE Sl GNS

I NSTALLI NG SANI TARY SEWER, PVC, 8"

I NSTALLI NG SANI TARY SEWER, PVC, 15"

I NSTALLI NG SANI TARY SEWER, PVC, 6"

REMOVAL OF EXI STI NG PORTLAND CEMENT CONCRETE PAVEMENT, CURB, SIDEWALK, ETC
FI ELD OFFI CE, SPECI AL |

PAVEMENT - M LLI NG CONCRETE

PAVEMENT - M LLING HOT-M X, VAR ABLE DEPTH
PAVEMENT - MLLING HOT-M X, 2" DEPTH

HYDRO- DEMOLI SHI NG CONCRETE

SAW CUTTING HOT M X

SAW CUTTI NG, CONCRETE, FULL DEPTH

SAW CUTTI NG, CONCRETE, VARI ABLE DEPTH

SAW CUTTI NG, CONCRETE, 2"

MAI NTENANCE OF TRAFFI C

CONSTRUCTI ON ENG NEERI NG

TRAI NEE

TRAFFI C OFFI CERS

PRQJIECT CONTROL SYSTEM DEVELOPMENT PLAN

CPM SCHEDULE UPDATES AND/ OR REVI SED UPDATES
UTI LI TY CONSTRUCTI ON ENG NEERI NG

I NI TI AL EXPENSE



State of Del anare CONTRACT NO  24-106- 04
Departnent of Transportation FEDERAL Al D PRQJECT NO. ESTP-N270(1)
07/ 18/ 07 SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD
New Castle County
Conpl etion Date: 1034 Cal endar Days

Section/Alternate/ Option: 01//1 LATEX CONCRETE OVERLAY

Item Quantity Units Descri ption

602543 170. 00 CY. FURNI SHI NG LATEX CONCRETE
602544 2,960. 00 S. Y. CONSTRUCTI NG LATEX CONCRETE OVERLAY

Proposal s Recei ved:
06/ 19/ 07

AWARD DATE: 07/18/07



State of Del anare CONTRACT NO  24-106- 04
Departnent of Transportation FEDERAL Al D PRQJECT NO. ESTP-N270(1)
07/ 18/ 07 SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD
New Castle County
Conpl etion Date: 1034 Cal endar Days

Section/Alternate/Option: 01//2 MCRO SILICA OVERLAY

Item Quantity Units Descri ption

602583 170. 00 CY. FURNI SHI NG M CRO-SI LI CA MODI FI ED CONCRETE

602584 2,960. 00 S. Y. CONSTRUCTI NG M CRO-SILICA MODI FI ED CONCRETE OVERLAY

Proposal s Recei ved:
06/ 19/ 07

AWARD DATE: 07/18/07



State of Del aware CONTRACT NO. 24-106-04

Departnent of Transportation FEDERAL Al D PRQJECT NO. ESTP-N270(1) Proposal s Recei ved:
07/ 18/ 07 SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD 06/ 19/ 07
New Castle County
Conpl etion Date: 1034 Cal endar Days AWARD DATE: 07/18/07
Section/Alternate/ Option: 01 BASE BI D
Item Quantity Units Eng. Estimate -1- -2- - 3- -4-
201000 L.S 71, 150. 00 99, 000. 00 108, 200. 00 100, 000. 00 165, 000. 00
202000 111,759.00 C.Y. 7.50 9. 80 10. 80 11. 30 12.50
205000 9,413.00 CY 35.00 10. 00 61. 30 40. 00 35. 00
206000 600.00 C.Y. 100. 00 87.00 90. 00 105. 00 185. 00
206504 1,251.00 L.F 13.50 23.00 22.75 15. 00 10. 50
207000 4,347.00 CY 30. 00 28.00 27.25 44.00 26. 00
207505 L.S 494, 400. 00 72, 000. 00 371, 800. 00 150, 000. 00 165, 000. 00
208000 6,106.00 C Y 12.50 12. 00 12. 80 10. 00 16. 40
208500 58.00 C.Y. 160. 00 240. 00 180. 00 155. 00 280. 00
208509 3,754.00 L.F. 80. 00 35.00 79.00 17.35 80. 00
209002 971.00 C.Y. 18. 00 25.00 20.35 32.00 35. 00
209003 42,419.00 CY 10. 00 19. 00 18. 35 21.00 21.50
210000 10,233.00 CY 15. 00 16. 00 15. 00 24. 60 15. 40
210002 953.00 C.Y. 15. 00 22.00 17.00 33.00 16. 40
211000 L.S 71, 200. 00 200, 000. 00 156, 300. 00 190, 000. 00 325, 000. 00
211002 1,393.00 L.F 4.70 1.20 2.50 1.15 2.50
211522 9,863.00 L.F 15. 00 23.00 14.00 12.30 15. 00
212000 2,235.00 CY 16. 00 13. 00 16. 20 16. 95 18.75
250000 28,228.00 CY 5.50 6. 50 10. 80 2.00 3.25
251501 8,195.00 L.F. 3.00 2.20 1.50 1.35 2.35
252000 4.00 EACH 200. 00 150. 00 115. 00 170. 00 342.85
252002 73.00 EACH 150. 00 150. 00 115. 00 170. 00 210. 00
254000 108.00 TON 20.00 32.00 32.50 52. 00 88. 76
255000 1,400.00 C.Y. 15. 00 7.30 10. 80 12. 00 17.00
258001 139.00 L.F. 4.00 12. 00 26. 00 5.00 4.50
260004 1,586.00 L.F. 4.00 15. 00 35.00 2.50 4.25
261001 277.00 L.F. 50. 00 37.00 28.00 30. 00 50. 00
263001 12.00 EACH 1, 250. 00 1, 000. 00 575. 00 3, 500. 00 1, 000. 00
266000 372.00 C.Y. 200. 00 410. 00 195. 00 165. 00 105. 00
266500 L.S 150, 000. 00 50, 000. 00 105, 000. 00 52, 000. 00 245, 000. 00
268000 3,040.00 TON 30. 00 25. 00 32.00 41. 00 11.35

270500 12.00 EACH 1, 000. 00 140. 00 100. 00 1, 390. 00 400. 00



State of Del aware CONTRACT NO. 24-106-04

Departnent of Transportation FEDERAL Al D PRQJECT NO. ESTP-N270(1) Proposal s Recei ved:
07/ 18/ 07 SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD 06/ 19/ 07
New Castle County
Conpl etion Date: 1034 Cal endar Days AWARD DATE: 07/18/07
Section/Alternate/ Option: 01 BASE BI D
Item Quantity Units Eng. Estimate -1- -2- - 3- -4-
271000 14,354.00 C.Y. 12. 00 6. 50 10. 80 10. 00 16. 65
272500 19.00 EACH 1, 000. 00 900. 00 225. 00 900. 00 225.00
272501 1.00 EACH 28, 500. 00 7, 100. 00 27, 800. 00 34, 500. 00 47, 250. 00
302007 26,653.00 C.. 25.00 39.00 35.00 39.35 30. 00
302008 157.00 C.Y. 45. 00 43. 00 50. 00 78.00 75. 00
302500 1,200.00 TON 25.00 34.00 30. 00 33.00 30.75
302510 416.00 SY-IN 16. 00 2.50 2.00 4.00 5.00
401654 13,728.00 TON 50. 00 49. 00 55. 00 51.35 55. 00
401663 33,309.00 TON 65. 00 48. 00 54. 00 50. 00 53.15
401665 111.00 TON 75.00 61. 00 90. 00 147. 00 105. 00
401667 241.00 TON 70. 00 52.00 85. 00 91. 00 80. 00
401668 250.00 TON 60. 00 61. 00 90. 00 69. 00 75. 00
401669 1,450.00 TON 60. 00 52.00 85. 00 60. 00 70.50
401701 6,057.00 S.F. 15. 00 25. 00 23.00 19. 25 30. 00
401708 10, 746.00 TON 60. 00 58. 00 62. 00 61. 00 67. 05
501002 495.00 S.Y. 85. 00 150. 00 120. 00 105. 00 65. 00
503009 52.00 S.Y. 140. 00 230. 00 245,00 260. 00 290. 00
602001 103.00 C.Y. 550. 00 650. 00 370. 00 800. 00 815. 00
602002 158.00 C.YV. 500. 00 240. 00 365. 00 310. 00 326. 00
602003 600.00 C.Y. 325.00 200. 00 260. 00 300. 00 275.00
602009 308.00 C.Y. 500. 00 320. 00 275. 00 428.00 480. 00
602011 29.00 C.Y. 725.00 760. 00 370. 00 1, 200. 00 1, 085. 00
602013 283.00 C.Y. 750. 00 680. 00 675. 00 470. 00 490. 00
602015 422.00 CY. 700. 00 480. 00 370. 00 365. 00 380. 00
602017 19.00 C.Y. 800. 00 1, 000. 00 885. 00 1, 000. 00 1, 050. 00
602511 66.00 C.Y. 10, 000. 00 4, 400. 00 4,135.00 4, 400. 00 4, 880. 00
602514 120.00 GAL 112.50 210. 00 640. 00 210. 00 215. 00
602549 2,213.00 S.F. 38.00 52.00 24.00 27.00 26. 00
602572 6,000.00 LB 12. 00 5. 80 4.00 6. 00 6.00
602575 1,335.00 S.F 50. 00 84.00 21.00 47.00 48. 85
602576 950.00 S.F 70. 00 120. 00 40. 00 78.00 81. 45
602577 315.00 S.F 90. 00 160. 00 70. 00 105. 00 108. 60



State of Del aware CONTRACT NO. 24-106-04

Departnent of Transportation FEDERAL Al D PRQJECT NO. ESTP-N270(1) Proposal s Recei ved
07/ 18/ 07 SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD 06/ 19/ 07
New Castle County
Conpl etion Date: 1034 Cal endar Days AWARD DATE: 07/18/07
Section/Alternate/ Option: 01 BASE BI D
Item Quantity Units Eng. Estimate -1- -2- - 3- -4-
602579 125.00 EACH 32.00 17.00 26. 00 32.00 40. 00
602586 250.00 C.F. 400. 00 550. 00 335. 00 545. 00 570. 00
602588 196.00 S.Y. 20. 00 97. 00 105. 00 25.00 45.00
602646 15,800.00 S.F. 3.00 6. 20 6.75 5.30 5.55
602668 119.00 S.F 120. 00 25.00 92.00 85. 00 225.00
603000 12,859.00 LB 1.25 1.20 .90 1.15 1.20
603500 675.00 LB 4.00 11. 00 2.00 11. 00 11. 00
604000 166, 513.00 LB 1.35 1.23 1.10 1.23 1.30
605601 38.00 EACH 12, 000. 00 6, 300. 00 5, 850. 00 6, 300. 00 6, 575. 00
605656 L.S 800. 00 1, 900. 00 8, 500. 00 2, 000. 00 2, 000. 00
605666 38.00 EACH 13,125. 00 4, 600. 00 4, 000. 00 4, 600. 00 4,775.00
605692 305.00 L.F. 125. 00 80. 00 52.50 19. 00 19.55
605708 10. 00 EACH 225.00 490. 00 1, 100. 00 1, 830. 00 400. 00
606002 135.00 L.F. 115. 00 210. 00 155. 00 180. 00 180. 00
606504 48.00 L.F. 130. 00 230. 00 155. 00 228.00 150. 00
607000 4.00 CY. 500. 00 370. 00 1, 625. 00 500. 00 650. 00
608000 207.00 TON 30. 00 44. 00 30. 00 50. 00 60. 00
609000 50.00 C.Y. 300. 00 260. 00 215. 00 210. 00 200. 00
612020 117.00 L.F. 40. 00 40. 00 31.00 53. 00 47. 25
612021 2,058.00 L.F. 40. 00 49. 00 32.00 67.00 51. 00
612022 896.00 L.F. 44. 00 61. 00 37.00 74.00 54.75
612023 2,474.00 L.F. 48. 00 65. 00 48. 50 52. 00 51. 00
612025 144.00 L.F. 60. 00 83.00 66. 00 75. 00 70. 35
612027 128.00 L.F 100. 00 140. 00 113.00 115. 00 116. 00
612034 1,151.00 L.F. 70. 00 110. 00 94. 50 95. 00 95. 50
612043 121.00 L.F. 130. 00 160. 00 150. 00 144. 00 150. 00
612529 11,193.00 L.F. 2.00 1.70 2.85 1.65 2.50
612535 13,756.00 L.F. 2.00 2.40 5.15 2.35 4.50
612536 1,544.00 L.F. 3.00 3.20 6. 25 3.10 7.00
614508 L.S 90, 540. 00 102, 830. 00 108, 308. 00 112, 414.00 113, 844. 20
614902 90.00 EA-DY 100. 00 500. 00 800. 00 1, 000. 00 48. 00

617002 2.00 EACH 1, 000. 00 1, 100. 00 700. 00 830. 00 600. 00



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

617007
617515
623002
701011
701022
701028
701500
705001
705002
705511
705512
705520
705525
705526
705527
708051
708052
708053
708054
708056
708057
708058
708059
708105
708107
708115
708500
708504
708512
708579
708585
708593

Quantity

1, 748.
28, 766
2,457
4,199
33, 360
3, 096
12,580
16, 336
954.
2,935
2,737
1, 655
49.

15.

11.

2

12.

25.

13.

2

10.

21.

1

10.

10.

NP o

00

.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Units

01 BASE BI D

2,000
2,500
3, 000
3,500
3,500
3, 500
3, 500
5,000
3, 600
4, 000
4, 000

300.

500.
2,500
1, 000
2,500

110.

CONTRACT NO. 24-106-04

FEDERAL Al D PRQJECT NO. ESTP-N270(1)
SR141, KI RKWOOD HI GHVWAY TO FAULKLAND RQOAD
New Castle County

Conpl eti on Date:

2,000
13, 000.
450, 000.
16

13

15

15.

00
00
00
00
00
00
00
30

.40
13

15

20

15

15

15.
2,400
2,900
3, 500
3, 600
4,700
3,500
4,500
5, 200
3, 400
2,600
4,500
250.
250.
5, 800
2,100
2,500
520.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

2, 200.
9, 000.
442,500
18

15

17

17.

1034 Cal endar

00
00
00
00
00
00
00
20

.50
15

22

25
11.
11.
11.

2, 200.
2, 650.
2, 850.
3, 400.
4, 600.
3, 225.
4,025.
6, 300.
3, 025.
1, 650.
3, 150.
220.
200.
5, 100.
1, 100.
1, 350.
325.

60
75
00
50
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Days

1, 820.
8, 200.
475, 000
18

16.

17.

46.

00
00
00
00
60
60
60
70

.25
17.
19.
36.
14
14
14.

3, 175.

3, 740.

4, 540.

4, 350.

5, 740.

4,370.

5, 740.

7,235.

3, 910.

3, 395.

3, 650.

310.
670.

6, 400.

1, 150.

2, 820.

775.

70
30
00
50
50
50
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Proposal s Recei ved:
06/ 19/ 07

AWARD DATE: 07/18/07

1, 250
5,500
550, 000
16.

14

14

14.

19.
22.
36.

2,665
3, 800
3,700
4,700
5, 565
4,375
5, 650
7,100
4,115
2,520
4,160

205.

280.
5, 300
1, 000
1, 815

100.

00
00
00
95
00
50
95
85
.50
25
50
50
.55
.95
.05
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

710001
710504
710506
710510
712005
712006
712008
712531
712533
712537
713001
713003
715001
715500
715513
715515
715518
716000
720041
720050
720051
720506
720527
720532
720534
720539
720556
720567
720585
720586
725001
725002

Quantity

26.
.00
12.
.00
92.
416.
1, 258
140.
.00

97, 395
1,766
8, 483

130.

12.
391.
13, 480
19.

50
2,080
56.

16, 500
367, 500
40.

40.

60.

20.

11, 000

NN

00

00

00
00
00
00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Units

rrrerroonr
mmmmm<<®m

rrrom
mTmmQQ

EA- DY

01 BASE BI D

Eng. Estinate

700
700
500
1, 500
45.
50.
60.
132.
1, 800
5, 600
.00
.00
12.
.00
15.
50.
10.
2,200
.00
18.
27.
.00
.25
100.
100.
100.
225.
20.

1, 900
1, 900
450.
1, 000

00
00
00
00
00
00
00
00
00
00

00

00
00
00
00

00
00

00
00
00
00
00
00
00
00
00

CONTRACT NO. 24-106-04

FEDERAL Al D PROJECT NO. ESTP-N270(1)

SR141

New Castle County

Conpl eti on Date:

1, 600
1, 300
1, 900
2,600
62

63

40

80.
2,200
11, 000.
.30
.80
13.
21.
20.
160.
14.

1, 800
.30
16.
25.
.00
.48
1, 200
4,700
1, 200
500.
13.
2,200
2,000
820.
1,700

00
00
00
00
00
00
00
00
00
00

00
00
00
00
00
00

00
00

00
00
00
00
00
00
00
00
00

1034 Cal endar

.00
.00
.00
.00
.00
.00
.00
.50
5, 000.
14, 750.

00
00

.70
.70
.50
50.
135.
135.
10.
950.
.00
17.
26.
.75
.15
1, 300.
5, 125.
1, 300.

350.

11.
2, 400.
2, 200.

890.
1, 850.

00
00
00
35
00

40
75

00
00
00
00
50
00
00
00
00

KI RKWOOD HI GAVWAY TO FAULKLAND ROAD

Days

1, 215.
4, 750.
1, 215.
500.
17.
2,175.
2, 000.
810.
1, 700.

.00
.00
.00
.00
.00
.00
.00
.00
8, 000.
8, 500.
.20
.55
11.
40.
250.
202.
12.

1, 035.
.25
16.
25.
.45
.27

00
00

35
00
00
00
25
00

00
00

00
00
00
00
50
00
00
00
00

Proposal s Recei ved:
06/ 19/ 07

AWARD DATE: 07/18/07

1, 385
1,020
945.
2,600
35.
45.
60.
93.
10, 000
20, 000

13.
25.
250.
335.
14.

1, 250

19.
30.

325.
1, 385
525.
750.
27.
2,600
2,360
985.
1,975

00
00
00
00
00
00
00
74
00
00
.00
.25
50
00
00
00
50
00
.00
50
00
.55
.11
00
00
00
00
50
00
00
00
00



State of Del anare
of Transportation

Depar t nent
07/ 18/ 07

Section/ Al ternate/ Option:

726001
727002
727006
727520
727522
727544
733002
733006
734013
734015
734017
734528
735006
735521
735533
735535
735536
736502
737518
737523
737525
737526
742500
742514
743003
743500
743501
743504
743506
743512
743514
743525

Quantity

437.

18, 000.
5, 000.
525.

18, 900.
68, 775.
85.

126, 000.
315.
315.

42, 000.

.00
.00
.00
3, 000.
1, 104.
875.
31, 324.
6, 581.
65, 796.
3, 900.
4, 000.
304.
73, 696.
5, 000.
8, 712.
1, 522.
2,471.
14.

62.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

00

00
00
00
00
00
00
00
00
00
00

Units

WO nnmnnnnnnr-r-
b G s e G e e Sl e S N L L

- >
(/)_TI%
m

EACH
HOUR
HOUR
EA- DY
EA- DY
EA- DY

EA- DY
EA- DY
EA- DY
EA- DY

01 BASE BI D

Eng. Estinate

750.

18.
250.
.50
35.
80.
.50
.00
.20
.50
.16
.25
.16

o »wN

00
00
00

00
00

50
00
00

.00
50.
25.
10, 735.

00
00
50

.50
8, 750.
34.

50.

35.
.30

.55

75.
.75

90.

75.
.50

00
97
71
00

00

00
00

CONTRACT NO. 24-106-04

FEDERAL Al D PROJECT NO. ESTP-N270(1)

SR141,

New Castle County

Conpl eti on Date:

900.
.00
160.
.90
54.
150.
.80
.60
.25
.23
.23
.20
.29
.78
.90
.90
.80
100.
100.

7, 369.
.00
8, 350.
34.

50.

20.
.58
.00
150.
.20
210.
78.
.60

00

00

00
00

00
00
00

00
97
71
00

00

00
00

980.
.00
170.
.00
59.
107.
.55
.10
.30
.25
.25
.50
.30
.85
2.

2.

8.

115.

74.

16, 050.
5.

11, 550.
34.

50.

20.

.30

.80

130.
.80

120.

75.

.15

1034 Cal endar

00

00

00
00

00
00
50
00
00
00
00
00
97
71
00

00

00
00

KI RKWOOD HI GAVWAY TO FAULKLAND ROAD

Days

890.
.20
160.
.00

54.
155.
.25
.00
. 26
.70
.55

100.
75.
7,094.
.00
7,920.
34.

50.

55.
.27

. 80

315.

. 80

230.
80.
.10

onN kP w

00

00

00
00

10

.24

65
50
35
00
00
00
00

00
97
71
00

00

00
00

Proposal s Recei ved:
06/ 19/ 07

AWARD DATE: 07/18/07

o e
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9, 890.
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35.

225.
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State of Del aware CONTRACT NO. 24-106-04

Departnent of Transportation FEDERAL Al D PRQJECT NO. ESTP-N270(1) Proposal s Recei ved
07/ 18/ 07 SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD 06/ 19/ 07
New Castle County
Conpl etion Date: 1034 Cal endar Days AWARD DATE: 07/18/07
Section/Alternate/ Option: 01 BASE BI D
Item Quantity Units Eng. Estimate -1- -2- - 3- -4-

743540 800. 00 EACH 12. 00 200. 00 70. 00 155. 00 55. 25
744506 2.00 EACH 2, 500. 00 2, 000. 00 2, 165. 00 1,970. 00 2, 065. 00
744510 5.00 EACH 500. 00 370. 00 400. 00 365. 00 380. 00
744520 60.00 EACH 695. 00 780. 00 855. 00 780. 00 815. 00
744523 8.00 EACH 2,000. 00 1, 100. 00 1,110. 00 1, 010. 00 1, 060. 00
744524 6.00 EACH 1, 500. 00 940. 00 1, 025.00 935. 00 980. 00
744525 9.00 EACH 400. 00 320. 00 340. 00 310. 00 220.00
744528 1.00 EACH 3,500. 00 6, 900. 00 7,515. 00 7, 000. 00 7,165. 00
745500 80.00 L.F 10. 00 7.30 8. 00 8. 00 7.60
745506 380.00 L.F. 10. 00 7.30 8. 00 8. 00 7.60
745507 4.00 EACH 100. 00 110. 00 115. 00 110. 00 115. 00
745521 238.00 L.F. 4.00 4.20 4.60 5.00 4.35
745524 2,459.00 L.F. 6. 25 3.80 4.15 3.80 4.00
745525 350.00 L.F 20. 00 15. 00 16. 00 15. 00 15. 25
745527 3,490.00 L.F. 9.65 11. 00 11. 40 10. 35 11. 00
745528 5,624.00 L.F. 5.70 7.30 8. 00 7.25 7.60
745529 195.00 L.F 5.75 6. 30 6. 85 7.00 7.50
745530 80.00 L.F 7.00 3.70 4.00 4.00 4.50
745542 700.00 L.F. 21.00 32.00 34.15 31.10 33.00
745543 100.00 L.F. 55. 00 55. 00 59. 00 54. 00 60. 00
745544 10,210.00 L.F. 5.15 6. 30 6. 85 6. 20 6.50
745545 160.00 L.F. 8. 00 3.70 4.00 4.00 4.00
745547 24.00 L.F 2.00 5.20 6. 00 6. 00 6.00
745550 320.00 L.F. 10. 00 24.00 26.20 24.00 25.00
745553 10,828.00 L.F. .50 .58 . 65 .57 . 60
745556 2,707.00 L.F. 1.25 1.10 1.20 1.10 1.15
745557 8,121.00 L.F. . 20 .32 .35 .32 .35
746509 8.00 EACH 2,000. 00 2,800. 00 2,960. 00 2,695. 00 2,825. 00
746512 20,360.00 L.F. 1.00 1.20 1.30 1.10 1.25
746514 4,500.00 L.F 1.00 .52 . 60 .52 .55
746515 8,250.00 L.F. 1.00 1.20 1.30 1.20 1.25

746516 4.00 EACH 5, 000. 00 700. 00 765. 00 695. 00 750. 00
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746518
746523
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CONTRACT NO. 24-106-04

FEDERAL Al D PROJECT NO. ESTP-N270(1)

SR141

New Castle County

Conpl eti on Date:
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Proposal s Recei ved:
06/ 19/ 07

AWARD DATE: 07/18/07
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State of Del aware CONTRACT NO. 24-106-04

Departnent of Transportation FEDERAL Al D PRQJECT NO. ESTP-N270(1) Proposal s Recei ved:
07/ 18/ 07 SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD 06/ 19/ 07
New Castle County
Conpl etion Date: 1034 Cal endar Days AWARD DATE: 07/18/07
Section/Alternate/ Option: 01 BASE BI D
Item Quantity Units Eng. Estimate -1- -2- - 3- -4-

748530 5,000.00 S.F. 2.00 1.50 1.60 1.45 1.55
748546 3,750.00 S.F. 5.10 9.10 10. 00 9.10 9.55
749500 1,350.00 S.F. 15. 00 26.00 28.00 26. 00 28.50
749574 600.00 S.F. 15. 00 25.00 28.00 37.00 35.00
753501 1,261.00 L.F. 35.00 90. 00 56. 00 100. 00 71.00
753504 226.00 L.F. 50. 00 130. 00 83.00 135. 00 120. 00
753517 235.00 L.F 45. 00 68. 00 68. 00 200. 00 80. 00
758000 34,469.00 S.V. 10. 00 6. 30 6. 90 10. 35 8. 40
759502 36.00 EA-MO 4, 000. 00 3, 800. 00 4, 000. 00 5, 300. 00 3, 250. 00
760001 6,000.00 SY-IN 30. 00 2.00 5.00 4.15 4.75
760003 2,396.00 S.Y. 4.00 3.70 3.50 4.00 3.75
760006 2,045.00 S.Y. 4.00 1.90 3.50 4.00 3.05
760503 185.00 S.YV. 75.00 150. 00 225.00 300. 00 325.00
762001 2,446.00 L.F. 2.25 1.60 1.50 2.10 2.10
762002 3,665.00 L.F. 6.25 4.20 3.40 3.65 4.50
762003 415.00 L.F. 12. 00 4.20 3.40 5.00 5.00
762004 241.00 L.F. 2.50 4.20 3.40 6. 00 5.75
763500 L.S 100, 000. 00 114, 000. 00 275, 000. 00 500, 000. 00 555, 000. 00
763501 L.S 550, 000. 00 152, 000. 00 205, 000. 00 250, 000. 00 550, 000. 00
763503 1,040.00 HOUR . 80 . 80 . 80 . 80 . 80
763505 800. 00 HOUR 50. 00 50. 00 50. 00 50. 00 50. 00
763508 L.S 10, 000. 00 8, 900. 00 5, 000. 00 16, 000. 00 50, 000. 00
763509 34.00 EA-MO 450. 00 270. 00 100. 00 520. 00 500. 00
763597 1,000.00 HOUR 125. 00 125. 00 125. 00 125. 00 125. 00

Sub- Total SAO Price 20, 102, 144. 46 19, 148, 167. 29 19, 985, 018. 85 20, 836, 868. 52 21,451, 683.78
763000 L.S 550, 000. 00 247, 000. 00 485, 000. 00 1, 700, 000. 00 1,137, 162. 30

Total SAO Price 20, 652, 144. 46 19, 395, 167. 29 20, 470, 018. 85 22,536, 868. 52 22,588, 846. 08



CONTRACT NO. 24-106- 04
FEDERAL Al D PRQJECT NO. ESTP-N270(1)
SR141, KIRKWOOD HI GHWAY TO FAULKLAND ROAD
New Castle County
Conpl etion Date: 1034 Cal endar Days

State of Del aware
Departnent of Transportation
07/ 18/ 07

Proposal s Recei ved:
06/ 19/ 07

AWARD DATE: 07/18/07

Section/Alternate/ Option: 01//1 LATEX CONCRETE OVERLAY

Item Quantity Units Eng. Estimate -1- -2- - 3- -4-
602543 170.00 C.Y. 450. 00
602544 2,960.00 S.YV. 75.00

Total SAO Price 298, 500. 00



State of Del aware
Departnent of Transportation

07/ 18/ 07 SR141,

CONTRACT NO. 24-106-04
FEDERAL Al D PROJECT NO. ESTP-N270(1)
KI RKWOOD HI GAVWAY TO FAULKLAND ROAD

New Castle County

Conpl eti on Date:

Section/Alternate/Option: 01//2 MCRO SILICA OVERLAY
Item Quantity Units Eng. Estimate -1-
602583 170.00 C.Y. 275. 00 330. 00
602584 2,960.00 S.Y. 65. 00 57. 00
Total SAO Price 239, 150. 00 224,820. 00

240. 00
26. 00

117, 760. 00

1034 Cal endar

Proposal s Recei ved:
06/ 19/ 07

Days AWARD DATE: 07/18/07

-3- - 4-
185. 00 190. 00

39.35 41. 25

147, 926. 00 154, 400. 00



State of Del aware CONTRACT NO. 24-106-04

Departnent of Transportation FEDERAL Al D PRQJECT NO. ESTP-N270(1) Proposal s Recei ved:
07/ 18/ 07 SR141, KI RKWOOD H GHWAY TO FAULKLAND RQAD 06/ 19/ 07
New Castle County
Conpl etion Date: 1034 Cal endar Days AWARD DATE: 07/18/07

Section/Alternate/Option: 01//2 MCRO SILICA OVERLAY
Item Quantity Units Eng. Estimate -1- -2- - 3- -4-
Total Bid Price 21,189, 794. 46 19, 619, 987. 29 20, 587, 778. 85 22,684, 794.52 22,743, 246. 08

DBE GOALS 6.00 % 6.00 % 6.00 % 6.00 % 6.00 %



State of Del aware
Departnent of Transportation

CONTRACT NO. 24-106-04

FEDERAL Al D PROJECT NO. ESTP-N270(1)

07/ 18/ 07 SR141, KIRKWOOD HI GHWAY TO FAULKLAND ROAD

New Castle County
Conpl etion Date: 1034 Cal endar

Bi d

No Bi dder

1 GREGEO & FERRARA | NC, 4048 NEW CASTLE AVENUE, NEW CASTLE, DE 19720 $
2 MUMFORD & M LLER CONCRETE I NC, 1005 |INDUSTRIAL DRIVE, M DDLETOMWN, DE 19709 $

3 DAI SY CONSTRUCTI ON COWMPANY, 3128 NEW CASTLE AVENUE, NEW CASTLE, DE 19720 $
4 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, ATTN KEN MONROE, NEWARK, DE 19702 $

Contract was awarded to bidder number 1 on 07/18/07

Days

Total Bid

19, 619, 987. 29
20, 587, 778. 85
22,684, 794.52
22,743, 246. 08

© B B P

Engi neer
Esti mat e

20, 891, 294.
20, 891, 294.
20, 891, 294.
20, 891, 294.

Proposal s Recei ved:

06/ 19/ 07

AWARD DATE: 07/18/07

46
46
46
46

Per cent
Di fference

%
%
%
%



